



- Demolition Legend**
- Demolish / Remove Structure
 - Excavate ground / hardstanding
 - Demolish / Remove Structure
 - T1 Demolish / Remove Tree / Plant / Shrub
 - Boundary Line

All items indicated in red are to be removed / demolished / excavated / inspected / set-aside where noted / and temporary support to be provided as necessary

Note.

Refer to Asbestos Survey Report for all Asbestos details.

Remove all necessary electrical fittings / CCTV / Lighting to affected areas.

Set aside all fittings and fixtures for inspection by client for possible re-use.

Existing school security fencing where affected, to be set aside for inspection for possible re-use.

Refer to Utilities Site Map for all overhead and underground services locations

Rev.	Revision description	Drawn	Checked	Date
A	Drawing issued for L.A. Planning Approval	AJR	SJH	27.01.14

Project Status

PLANNING PERMISSION

lovelock mitchell
ARCHITECTS

Lovellock Mitchell Architects
3 Stanley Street Chester CH1 2LS
Tel +44 (0) 1244 404321
Fax +44 (0) 1244 404340
e-mail: admin@lovelockmitchell.com
web: www.lovelockmitchell.com

Project
Holywell Co-Located Primary & Secondary Schools

Title
Site Demolition Plan - Sheet 1

Scale	Drawn By	Checked By	Date
Scale @ A1	AJR	SJH	12.11.13

Job No.	Sheet No.	Rev.
1115	110	A

ZONE A Site Demolition Plan
Scale: 1 : 500

